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Project: Early Action
Site: Interim Action-Excavate-Treat-Offsite Disposal-all areas
Phase: excavation, treatment, offsite disposal

Subcontracted Portion of Work

Professional Labor MLE SubBid Total
Total Direct Cost $0 $0 $1,121,244 $1,121,244

Overhead % 132.00% 25.00% 0.00%
Overhead $0 $0 $0 $0

Subtotal $0 $0 $1,121,244 $1,121,244

Subcontractor Profit % 8.00% 8.00% 0.00%
Subcontractor Profit $0 $0 $0 $0

Total Subcontract Cost $0 $0 $1,121,244 $1,121,244

Prime Contractor Portion of Work

Professional Labor MLE SubBid Total

Total Direct Cost $30,609 $1,803,182 $0 $1,833,791
Overhead % 132.00% 25.00% 0.00%

Overhead $40,404 $450,795 $0 $491,200
Prime Subtotal $71,013 $2,253,977 $0 $2,324,991

Prime + Subcontract $71,013 $2,253,977 $1,121,244 $3,446,234
Prime Profit % 8.00% 8.00% 8.00%

Prime Profit Cost $5,681 $180,318 $89,699 $275,699
Prime + Subcontract + Prime Profit $76,694 $2,434,296 $1,210,943 $3,721,933

Other Project Costs
Contingency % 0.00% 0.00% 0.00%

Contingency Allowance $0 $0 $0 $0
Total Contract Cost + Contingency $76,694 $2,434,296 $1,210,943 $3,721,933

 
Owner Cost % 11.00% 11.00% 11.00%

Owner Cost $8,436 $267,773 $133,204 $409,413
Total Contract Cost + Contingency + Owner Cost $85,131 $2,702,068 $1,344,147 $4,131,346

Total No-Markup Items $3,948

Grand Total $4,135,294
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